STATE OF CALI FORNI A BI D SUMMARY

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
BI D OPENING DATE  07/21/05 I N SAN BERNARDI NO COUNTY | N 07/ 25/ 05
CONTRACT NUMBER 08- 279004 VI CTORVI LLE AT PALMDALE ROAD CONTRACT CODE ' B
LOCATI ON 08- SBD- 15- 40. 5 OVERCROSSI NG 48 CONTRACT | TEMS
REALI GN RAMP AND LANDSCAPI NG FEDERAL AID ACI M 015- 1(222) 144
G 015-1(222)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%
PROPOSALS | SSUED 10 FUND TOTAL  HB1 749, 000 TOTAL NUMBER OF WORKI NG DAYS 260
NUVBER OF Bl DDERS 2 ENG NEERS EST 630, 680. 00  AMOUNT OVER 122, 110. 00 PERCENT OVER EST 19. 36
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL  BIDDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 752,790.00 2 ODONNELL CONSTRUCTI ON | NC 909 394- 4510
00772905
559 W COVI NA BLVD FAX 909 394- 4750
SAN DI MAS CA 91773-2911
2 822,525.00 1 SULLY M LLER CONTRACTI NG 714 578-9600

COVPANY

1100 E ORANGETHORPE AVENUE 200

ANAHEI M CA 92801

00747612
FAX 714 578-9672



08-279004 Bl D245

08- SBD- 15-4 PAGE 2

07/ 21/ 05 07/ 25/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 DI AMOND PAVI NG ASPHALT CONCRETE
BALDW N PARK
DI VERSI FI ED LANDSCAPE COVPANY | RRI GATI ON AND PLANTI NG
W NCHESTER CA
MOCRE ELECTRI CAL CONTRACTI NG ELECTRI CAL
CORONA CA
SUDHAKAR COVPANY STRI PI NG

RI ALTO CA



08-279004 Bl D245

08- SBD- 15-4 PAGE 3

07/ 21/ 05 07/ 25/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ESWPPP CONSTRUCTI ON PREPARE WATER POLLUTI ON CONTROL PROGRAM
VWALNUT CREEK CA
MOORE ELECTRI C TRAFFI C SI GNALS
CORONA CA
P AND D CONSULTANTS LANDSCAPI NG
ORANGE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
SUDHAKAR COVPANY STRI PI NG AND SI GNS

RI ALTO CA



08-279004 Bl D245

08- SBD- 15-4 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
07/ 21/ 05 07/ 25/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2,500. 00 2,500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 12, 000. 00 12, 000. 00
3 074031 TEMPORARY GRAVEL BAG BERM M 15 70. 00 1, 050. 00
4 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 2,500. 00 2,500. 00
5 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 37, 000. 00 37, 000. 00
6 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 3 2, 800. 00 8, 400. 00
7 150705 REMOVE YELLOW THERMOPLASTI C PAVEMENT M 30 16. 00 480. 00
MARKI NG
8 150710 REMOVE TRAFFI C STRI PE M 400 1.20 480. 00
9 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG %24 6 16. 00 96. 00
10 150722 REMOVE PAVEMENT MARKER EA 120 1.00 120. 00
11 150742 REMOVE ROADSI DE SI GN EA 2 100. 00 200. 00
12 150847 REMOVE CONCRETE PAVEMENT AND BASE VB 230 62. 00 14, 260. 00
13 150860 REMOVE BASE AND SURFACI NG VB 290 54. 00 15, 660. 00
14 152387 RELOCATE ROADSI DE SI G\N- TWO POST EA 1 400. 00 400. 00
15 153216 REMOVE CONCRETE CURB AND SI DEWALK VB 27 62. 00 1,674.00
16 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 2,500. 00 2,500. 00
17 190101 ROADWAY EXCAVATI ON VB 500 66. 00 33, 000. 00
18 190110 LEAD COVPLI ANCE PLAN LS LUWP SUM 2,500. 00 2,500. 00
19 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 14, 000. 00 14, 000. 00
20 (S) 200002 ROADSI DE CLEARI NG LS LUVP SUM 4, 500. 00 4, 500. 00
21 (S) 200114 ROCK BLANKET MR 250 110. 00 27,500. 00
22 (S) 204096 MAI NTAI N EXI STI NG PLANTED AREAS LS LUWP SUM 3, 700. 00 3, 700. 00
23 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 41, 500. 00 41, 500. 00
24 (S) 206401 MAI NTAI'N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUWP SUM 9, 800. 00 9, 800. 00
25 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 31, 000. 00 31, 000. 00
26 (S) 208909 EXTEND 200 MM CONDUI T M 12 275. 00 3, 300. 00
27 034866 MODI FY EXI STI NG MAI NTENANCE VEHI CLE EA 1 500. 00 500. 00
PULLOUT
28 250201 CLASS 2 AGGREGATE SUBBASE VB 170 82. 00 13, 940. 00
29 260201 CLASS 2 AGCREGATE BASE VB 380 82. 00 31, 160. 00
30 280000 LEAN CONCRETE BASE VB 120 180. 00 21, 600. 00
31 390102 ASPHALT CONCRETE (TYPE A) TONN 320 85. 00 27,200. 00
32 401066 CONCRETE PAVEMENT ( RAMP TERM NI) VB 210 400. 00 84, 000. 00
33 404092 SEAL PAVEMENT JO NT M 300 26. 00 7, 800. 00
34 510502 M NOR CONCRETE (M NOR STRUCTURE) % 5 1, 700. 00 8, 500. 00
35 566011 ROADSI DE SI GN - ONE POST EA 5 500. 00 2,500. 00



08-279004 Bl D245

08- SBD- 15- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
07/ 21/ 05 07/ 25/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 566012 ROADSI DE SI GN - TWO POST EA 2 600. 00 1, 200. 00

37 568017 | NSTALL ROADSI DE S| GN PANEL ON EA 3 110. 00 330. 00
EXI STI NG POST

38 650069 450 MM REI NFORCED CONCRETE PI PE M 41 275. 00 11, 275. 00

39 731627 M NOR CONCRETE (CURB, S| DEWALK AND VB 29 600. 00 17, 400. 00
CURB RAMP)

40 750001 M SCELLANEOUS | RON AND STEEL KG 300 2.00 600. 00

41 820107 DELI NEATOR ( CLASS 1) EA 20 47.00 940. 00

42 840501 THERVOPLASTI C TRAFFI C STRI PE M 120 36. 00 4,320.00

43 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 79 36. 00 2,844.00

44 840560 THERVOPLASTI C TRAFFI C STRI PE M 1,070 1.10 1,177.00
( SPRAYABLE)

45 850102 PAVEMENT MARKER ( REFLECTI VE) EA 120 3.20 384. 00

46 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 164, 000. 00 164, 000. 00

47 (S) 860508 MODI FY SI GN | LLUM NATI ON LS LUMP SUM 6, 000. 00 6, 000. 00

48 999990 MOBI LI ZATI ON LS LUMP SUM 75, 000. 00 75, 000. 00

TOTAL 752, 790. 00



08-279004 Bl D245

08- SBD- 15-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
07/ 21/ 05 07/ 25/ 05
| TEM SECOND
Bl D AMOUNT

1 2,500. 00 2500. 00

2 2,500. 00 2500. 00

3 125. 00 1875. 00

4 5, 000. 00 5000. 00

5 25, 000. 00 25000. 00

6 2,500. 00 7500. 00

7 16. 50 495. 00

8 1.20 480. 00

9 16. 50 99. 00
10 1.10 132. 00
11 55. 00 110. 00
12 50. 00 11500. 00
13 50. 00 14500. 00
14 385. 00 385. 00
15 400. 00 10800. 00
16 2,500. 00 2500. 00
17 55. 00 27500. 00
18 550. 00 550. 00
19 19, 000. 00 19000. 00
20 8, 200. 00 8200. 00
21 150. 00 37500. 00
22 7, 300. 00 7300. 00
23 26, 000. 00 26000. 00
24 3, 100. 00 3100. 00
25 24, 000. 00 24000. 00
26 320. 00 3840. 00
27 3, 000. 00 3000. 00
28 110. 00 18700. 00
29 110. 00 41800. 00
30 240. 00 28800. 00
31 85. 00 27200. 00
32 450. 00 94500. 00
33 35. 00 10500. 00
34 2,200. 00 11000. 00
35 500. 00 2500. 00
36 600. 00 1200. 00
37 110. 00 330. 00
38 1, 000. 00 41000. 00
39 800. 00 23200. 00




08-279004 Bl D245

08- SBD- 15-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
07/ 21/ 05 07/ 25/ 05
| TEM SECOND
Bl D AMOUNT
40 6. 00 1800. 00
41 50. 00 1000. 00
42 40. 00 4800. 00
43 40. 00 3160. 00
44 1.10 1177.00
45 3.30 396. 00
46 185, 000. 00 185000. 00
47 6, 100. 00 6100. 00
48 72,996. 00 72996. 00

TOT 822, 525. 00



